

CONTRACT

Spec. No.: HD 22-02

## CONTRACT

PROJECT: Channel Islands Harbor – PENINSULA REVETMENT REPAIR PROJECT  
Specification No.: HD 22-02 Project No.: HD 22-02

The names and addresses of the parties to this contract, who shall be referred to as "Agency" and "Contractor" respectively, are as follows:

AGENCY: County of Ventura Harbor Department  
3900 Pelican Way  
Oxnard, CA 93035

CONTRACTOR: Larison Contracting Corp.  
3268 Cherry Ave.  
Long Beach, Ca 90807

The Agency and the Contractor mutually agree on October 11, 2022, as follows:

### 1. CONTRACT DOCUMENTS

This contract consists of the contract documents as defined in Subsection 1-2 of the Specifications, which include the following documents and represents the complete agreement between Agency and Contractor:

- (a) Proposal
- (b) Notice to Bidders.
- (c) Plans and Specifications identified by Specification No. HD 22-02 with Addenda No. 1 & 2
- (d) Board of Supervisors action of October 11, 2022, (Agenda Item No. 14) awarding the Contract and delegating to the Harbor Director authority to execute the Contract awarded by the Board, which is on file with the Clerk of the Board.
- (e) Performance and Payment Bonds as defined in Subsection 2-4 of the Specifications.
- (f) Prevailing Wage determinations.
- (g) Certificate/Proof of Insurance
- (h) Copy of appropriate Contractor's License

### 2. DESCRIPTION OF WORK

The Contractor shall perform and complete in strict conformity with this Contract the work as described and shown in the contract documents, consisting generally of:

Repair and replacement of rock revetment; removal of the existing rock revetment, re-grading the existing ground to a 1.75 (horizontal):1 (vertical) slope, installing filter fabric to assist in stabilizing the slope, and placing new or reused rock over the reshaped and covered slope and all incidentals and appurtenant items as shown on the plans and detailed in the specifications.

**CONTRACT**

Spec. No.: HD 22-02

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE CONTRACTORS' STATE LICENSE BOARD. ANY QUESTIONS CONCERNING A CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS' STATE LICENSE BOARD, P.O. BOX 26000, SACRAMENTO, CALIFORNIA, 95826

**3. CONTRACT PRICE**

The contract price, which is the amount which Contractor shall accept as full payment for the work above agreed to be done, are the amounts determined in accordance with the contract documents for the prices stated for lump sum items completed plus the total number of each of the units of work completed at the unit prices stated. The prices named in the proposal form are as follows:

No.	Item	Qty	Unit Price		Dollars
			Cost	Unit	
1	Mobilization	1	\$201,200.00	Lump Sum	\$201,100.00
2	Demolition	1	\$526,000.00	Lump Sum	\$526,000.00
3	Earthwork	1	\$179,080.00	Lump Sum	\$179,080.00
4	Furnish & Install Filter Fabric	1	\$373,120.00	Lump Sum	\$373,120.00
5	Furnish & Install Armor Stone	7,700	\$78.30	per Ton	\$602,910.00
6	Install Salvaged Armor Stone	1,000	\$23.50	per Ton	\$23,500.00
7	Furnish & Install 3/4 inch Crushed Rock Backfill	1,900	\$40.50	per Ton	\$76,950.00
8	Furnish Armor Stone to be Installed by Others	400	\$54.75	per Ton	\$21,900.00
9	Post-Construction As-Built Survey	1	\$17,400.00	Lump Sum	\$17,400.00
	PAYMENT & PERFORMANCE BONDS	1	\$19,908.00	Lump Sum	\$19,908.00
	FEE & INSURANCE	1	\$190,388.00	Lump Sum	\$190,388.00
	EXECUTION OF RELEASE ON CONTRACT	1	\$117,523.00	Lump Sum	\$117,523.00
<b>Total Base Bid</b>					<b>\$2,349,779.00</b>

## CONTRACT

Spec. No.: HD 22-02

4. The time for the completion of the work is 150 WORKING DAYS for completion of all construction work from the contract starting date as provided in the contract documents and shown in the Notice to Proceed.
5. Liquidated Damages in the amount of \$750.00 per Calendar Day are included for exceeding the contract time allowed for construction of the project.

IN WITNESS WHEREOF, the parties hereto have executed this agreement.

Type of Contractor's organization CORPORATION  
(Corp./Partnership/Individual)

List names of all persons who have authority to bind firm (at least one name must be listed):

Clint G. Larison

PLEASE FILL OUT THE FOLLOWING AND EXECUTE

(NOTE: If Corporation, Signatures of two Corporate Officers required.)

Name of President of Corporation Clint G Larison

Name of Secretary of Corporation Jessica L Larison

Corporation is organized under the laws of State of California

Firm Name Larison Contracting Corp.

Signature [Signature]

Title of Office President

Signature [Signature]

Title of Office

Secretary

Address

3268 Cherry Ave., Long Beach, Ca. 90807

Contractor's License Class & No. : A 795146

(Corporate Seal)

License Exp. Date August 31, 2023

Taxpayer I.D. No. 87-0935121

County of Ventura

By [Signature]

Michael Tripp, Harbor Director



CONTRACT

Spec. No.: HD 22-02

**COUNTY OF VENTURA  
HARBOR DEPARTMENT**

CONTRACTOR'S CERTIFICATION

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for worker's compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

Clint G. Larison

Contractor's Name

By 

Title President

Project Name: Channel Islands Harbor – PENINSULA REVETMENT REPAIR  
PROJECT

Specification No.: HD 22-02