

ADDENDUM NO. 01

for

**VENTURA COUNTY
FIRE PROTECTION DISTRICT**

**PHASE I – NEW COMMUNICATION TOWER
INSTALLATION AT**

FIRE COMMUNICATIONS CENTER (FCC)

**160 Durley Avenue
Camarillo, CA 93010**

**Original Bid Due Date:
April 24, 2024 @ 1:00 PM (Postponed)**

Revised Bid Due Date: To Be Announced

Issue Date of Addendum No. 01: April 19, 2024

ADDENDUM NO. 01

DATE: April 19, 2024

PROJECT: Phase I – New Communication Tower Installation
at Fire Communications Center

ORIGINAL BID DUE DATE: April 24, 2024 at 1:00 PM – Postponed

REVISED BID DUE DATE: To Be Determined & Announced Through Coast Reprographics

DISTRIBUTION: Prospective Bidders

The following revisions and/or clarifications, shall be made part of the Bid Documents issued for this project and shall be taken into consideration when submitting bid proposals.

1. Due to Requests for Information (RFI) and Clarification (RFC) that have been received for this Project, the time for opening bids scheduled on April 24, 2024 at 1:00 PM is postponed.
2. An addendum shall be issued through the plan-room at Coast Reprographics once the new date and time for opening of bids is determined.

This Addendum shall be attached to and become part of the specifications, and further, each bidder shall include this Addendum with their bid as an acknowledgement of receipt of this Addendum. The acknowledgement of receipt of this Addendum shall be taken as prima facie evidence that, prior to the submission of the bid, the bidder was fully cognizant of all provisions of the Addendum and of all work and conditions affected thereby.

Acknowledgment of this Addendum by inserting the Addendum Number and date on page 13 of 21 of the Proposal is required. Failure to do so may result in the disqualification of your bid.

Authorized by:
Ventura County Fire Protection District
David Kirby, Project Manager
165 Durley Avenue
Camarillo, CA 93010

By:  April 19, 2024
Signature (David Kirby) Date